

## Leadership

Toni Preckwinkle President Cook County Board of Commissioners

Israel Rocha, Jr. Chief Executive Officer Cook County Health

#### **Board of Directors**

Lyndon Taylor Chair of the Board

Hon. Dr. Dennis Deer, LCPC, CCFC Vice Chair of the Board Jay Bhatt, DO, MPH, MPA Robert Currie Raul Garza Joseph M. Harrington Karen E. Kim, MD, MS Robert G. Reiter, Jr.
Sam A Robinson, III, PhD
Tanya R. Sorrell, PhD, PMHNP-BC
Otis L. Story, Sr
Mia Webster Cross, MSN, RN

## ADDENDUM NO. 2

May 1, 2023

Title: John H. Stroger Jr. Hospital -Engineering Design Services for MEP Upgrades (Powerhouse)

RFQ # H23-0011

### 1. General

This addendum revises RFQ documents. This addendum is issued to respondents of record prior to execution of contract and forms a part of contract documents and modifies previously issued documents. Insofar as previously issued contract documents are inconsistent with modifications indicated by this addendum, modifications indicated by this addendum shall govern. Where any part of the contract documents are modified by this addendum, all unaltered provisions shall remain in effect.

## 2. Addendum Acknowledgement Form

Acknowledge receipt of this addendum in the space provided on the Addendum Acknowledgement Form. Proposers must include the signed form with their response. Failure to do so will subject Proposers to disqualification.

# 3. Changes and Clarifications

i. Change, Section 3, Schedule. Revision to Submittal Due Date.

**CURRENT SUBMITTAL DUE DATE**: Tuesday, May 9, 2023, by 2:00 P.M. CT **REVISED SUBMITTAL DUE DATE**: Friday, May 12, 2023, by 2:00 P.M. CT