



Leadership

Toni Preckwinkle
President
Cook County Board of Commissioners

Israel Rocha, Jr.
Chief Executive Officer
Cook County Health

Board of Directors

Lyndon Taylor
Chair of the Board

Hon. Dr. Dennis Deer, LCPC, CCFC
Vice Chair of the Board

Jay Bhatt, DO, MPH, MPA
Robert Currie
Raul Garza
Joseph M. Harrington
Robert G. Reiter, Jr.

Sam A Robinson, III, PhD
Tanya R. Sorrell, PhD, PMHNP-BC
Otis L. Story, Sr
Mia Webster Cross, MSN, RN

ADDENDUM NO. 2

August 7, 2023

Title: CONSTRUCTION MANAGER AT RISK (CMAR) SITE PREP FOR MOBILE MRI TRAILERS AT JOHN H. STROGER HOSPITAL

RFQ # H23-0023

1. General

This addendum revises RFP documents. This addendum is issued to respondents of record prior to execution of contract and forms a part of contract documents and modifies previously issued documents. Insofar as previously issued contract documents are inconsistent with modifications indicated by this addendum, modifications indicated by this addendum shall govern. Where any part of the contract documents are modified by this addendum, all unaltered provisions shall remain in effect.

2. Addendum Acknowledgement Form

Acknowledge receipt of this addendum in the space provided on the Addendum Acknowledgement Form. Proposers must include the signed form with their response. Failure to do so will subject Proposers to disqualification.

3. Changes and Clarifications

A. RFP # H23-0023 - Proposal due date has been changed August 11, 2023, to August 30, 2023, by 2:00 P.M. CST.

4. Attachments- None

ADDENDUM ACKNOWLEDGEMENT FORM

As required by the RFP, Proposers must submit this acknowledgement form with their response. One acknowledgement form per response, listing all addenda, is appropriate.

Addendum No.: _____

Addendum No.: _____

Addendum No.: _____

Addendum No.: _____

Addendum No.: _____

Addendum No.: _____

Company Name: _____

Representative's Name: _____

Signature: _____

Date: _____

END OF ADDENDUM